

September 27, 1955

STATINTL

Mr. [REDACTED]

Camera Works

Subject: Proposal for Additional Minicard Equipment for Project H-W

We have been requested to submit a proposal covering an installation of Minicard equipment to be set up in Washington. The scope of the work will include the development of some additional Minicard equipment, assistance in designing the system and the manufacture of all the equipment listed. All of the work will be done on a fixed price basis.

The following equipment will be supplied at the estimated factory costs listed:

STAT

<u>Item</u>	<u>Quantity</u>	<u>Equipment</u>
1	1	Minicard Film Processor
2	1	Minicard Cutter
3	1	Minicard Duplicator
4	1	Minicard Filing Sorter
5	1	Minicard Document Enlarger
6	2	Minicard Document Viewer
7	6	Minicard Flexowriter
8	-	Minicard Misc. Equipment (Sticks, Blocks, Files, etc.)
9	1	Minicard Camera P1
10	1	Minicard Camera P2
11	1	Minicard Document & Graphic Index Camera
12	1	Minicard Aerial Photo Enlarger
13	1	Minicard Selector Model II
14	20	Minicard Aerial Photo Viewer
15	-	System Design

STAT

The equipment included in this list are the items which can be supplied for the funds available at the present time, namely, [REDACTED] It is assumed that G&A of [REDACTED] will be added. A second proposal covering Minicard equipment which they will need eventually is included for future consideration.

STAT

25X1A

STATINTL

[REDACTED]

- 2

September 27, 1955

Items 1 through 8 are substantially the same as equipment currently being supplied under Air Force Contract AF30(602)-1188. The specifications defining the latter equipment will be applicable to the proposed contract.

Items 9 and 10 are the same as equipment being developed under Z-Order 1170 and the same specifications are applicable.

Item 11 consists of a Minicard document camera similar to that being furnished under Air Force Contract AF30(602)-1188 but modified to have two interchangeable lenses for recording both documents and graphic index data. A specification modification will be prepared in the near future.

Item 12 will be the same as the aerial photo enlarger being developed under Air Force Contract AF30(635)-2923 and the same specification is applicable.

Item 13 is functionally the same as the selector being developed under Air Force Contract AF30(602)-1188. Computer Control Corporation has proposed a constructional variation which is a major improvement over the original design both as regards equipment size and adaptability to changes in functional requirements. We are proposing to furnish the improved model.

25X1A Item 14 will have to be designed but it will be similar to the Minicard document viewer designed at [REDACTED]

STAT Approximately [REDACTED] of the equipment costs will be subcontracted to outside companies including approximately [REDACTED] to Kodak A. G.

STAT

The requested delivery date for this equipment is April 1, 1956, except for the quantity item which may follow by one or two months. These dates are extremely tight but can be met provided the necessary personnel are assigned to the project.

STATINTL

[REDACTED]

MA

Apparatus Research and Development

STATINTL

September 27, 1955

STATINTL

Mr. [REDACTED]

Camera Works

Subject: Proposal II, Minicard Equipment for Project H-W
Requiring Development in the Near Future.

Project H-W will require some additional Minicard equipment which is not included in the first proposal because of the limited funds which are immediately available. They expect to provide additional funds at a later date. We wish to submit this proposal now in order to provide them with a budgetary estimate covering the work which we can foresee at this time. We are proposing doing this work on a CPFF basis since all of the equipment requires new development.

Item	Quantity	Equipment	Estimated Cost	
			Eng.	Constr.
1	10	Minicard Aerial Photo Stereo Viewer	[REDACTED]	
2	5	Minicard Aerial Photo Comparator Viewer		
3	1	Minicard Collator		
4	1	Minicard Code Printer		

STAT

The need for the above equipment has been fairly well established in discussions with their technical personnel. However, the functional specifications are still indefinite, and we would anticipate supplying a more accurate cost estimate before committing ourselves to a contract for the equipment.

STATINTL

[REDACTED]:MA

Apparatus Research and Development